
 

 City of Lynnwood

 

Bid Opening:  Bike2Health

Contract # 2694

 Bid Schedule

ITEM NO. SPEC. SECT. BID ITEM Unit Quantity UNIT PRICE AMOUNT UNIT PRICE AMOUNT

BASE BID

1 1-04 Unexpected Site Changes EST 1 11,000.00$     $   11,000.00 15,000.00$   15,000.00$   

2 1-05 Roadway Surveying LS 1 7,000.00$       $     7,000.00 10,000.00$   10,000.00$   

3 1-05 Record Drawings (Minimum Bid $2,500) LS 1 2,500.00$       $     2,500.00 2,750.00$     2,750.00$     

4 1-09 Mobilization LS 1 24,400.00$     $   24,400.00 50,000.00$   50,000.00$   

5 1-10 Project Temporary Traffic Control LS 1 42,800.00$     $   42,800.00 129,000.00$ 129,000.00$ 

6 1-10 Uniformed Police Officer HR 80 85.00$            $     6,800.00 55.00$          4,400.00$     

7 2-02 Removal of Structures and Obstructions LS 1 10,000.00$     $   10,000.00 10,000.00$   10,000.00$   

8 4-04 Crushed Surfacing Top Course TON 10 100.00$          $     1,000.00 65.00$          650.00$        

9 4-04 Crushed Surfacing Base Course TON 20 100.00$          $     2,000.00 65.00$          1,300.00$     

10 5-04 HMA Class 1/2" PG 64-22 TON 20 250.00$          $     5,000.00 360.00$        7,200.00$     

11 7-05 Replace Catch Basin Frame & Grate EA 27 1,250.00$       $   33,750.00 1,600.00$     43,200.00$   

12 8-01 Erosion Control / Water Pollution Prevention LS 1 15,000.00$     $   15,000.00 5,000.00$     5,000.00$     

13 8-02 Seeded Lawn SY 40 5.00$              $        200.00 36.00$          1,440.00$     

14 8-02 Topsoil Type A CY 7 100.00$          $        700.00 120.00$        840.00$        

15 8-02 Property Restoration FA 1 15,000.00$     $   15,000.00 15,000.00$   15,000.00$   

16 8-04 Cement Conc. Curb and Gutter LF 100 55.00$            $     5,500.00 70.00$          7,000.00$     

17 8-04 Dual Faced Cement Conc. Traffic Curb LF 155 40.00$            $     6,200.00 40.00$          6,200.00$     

18 8-09 Raised Pavement Marker Type 1 HUND 69 275.00$          $   18,975.00 290.00$        20,010.00$   

19 8-09 Raised Pavement Marker Type 2 HUND 11 400.00$          $     4,400.00 500.00$        5,500.00$     

20 8-14 Cement Concrete Sidewalk SY 70 60.00$            $     4,200.00 130.00$        9,100.00$     

21
8-20

Modification of Existing Flashing Beacon 

System, Complete
LS 1 15,000.00$     $   15,000.00 10,000.00$   10,000.00$   

22 8-21 Permanent Signing LS 1 45,000.00$     $   45,000.00 30,000.00$   30,000.00$   

23 8-21 Sign Type A EA 39 250.00$          $     9,750.00 86.00$          3,354.00$     

24 8-21 Sign Type B-1 EA 1 150.00$          $        150.00 96.00$          96.00$          

25 8-21 Sign Type B-2 EA 10 300.00$          $     3,000.00 110.00$        1,100.00$     

26 8-21 Sign Type B-3 EA 25 450.00$          $   11,250.00 130.00$        3,250.00$     

27 8-21 Sign Type B-4 EA 2 600.00$          $     1,200.00 170.00$        340.00$        

28 8-21 Sign Type B-5 EA 1 750.00$          $        750.00 170.00$        170.00$        

29 8-21 Sign Type D- EA 44 100.00$          $     4,400.00 30.00$          1,320.00$     

30 8-21 Sign Type E- EA 19 175.00$          $     3,325.00 56.00$          1,064.00$     

31 8-21 Sign Type F EA 7 100.00$          $        700.00 35.00$          245.00$        

32 8-21 Sign Type G EA 26 200.00$          $     5,200.00 72.00$          1,872.00$     

33 8-21 Sign Type H-1 EA 2 200.00$          $        400.00 48.00$          96.00$          

34 8-21 Sign Type J EA 1 100.00$          $        100.00 33.00$          33.00$          

35 8-21 Sign Post and Concrete Foundation EA 42 1,000.00$       $   42,000.00 710.00$        29,820.00$   

36
8-21

Sign Post and Breakaway U-Channel Surface 

Mount
EA 10 500.00$          $     5,000.00 1,000.00$     10,000.00$   

37 8-22 Crosswalk Line, Type D SF 1,100 15.00$            $   16,500.00 7.20$            7,920.00$     

38 8-22 Stop Line, Type D SF 670 15.00$            $   10,050.00 8.40$            5,628.00$     

39 8-22 Plastic Line LF 7,000 2.50$              $   17,500.00 2.40$            16,800.00$   

40 8-22 Bicycle Lane Line, Type D LF 10,200 5.00$              $   51,000.00 4.20$            42,840.00$   

41 8-22 Traffic Arrow, Type D EA 40 100.00$          $     4,000.00 160.00$        6,400.00$     

42 8-22 Bicycle Lane Symbol, Type D EA 53 200.00$          $   10,600.00 160.00$        8,480.00$     

43 8-22 Shared Lane Marking, Type D EA 70 225.00$          $   15,750.00 160.00$        11,200.00$   

44 8-22 Remove Pavement Markings LS 1 24,000.00$     $   24,000.00 20,000.00$   20,000.00$   

TOTAL 513,050.00$ TOTAL 555,618.00$ 

Colacurcio BrothersEngineer's Estimate
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